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1. WORK CONTRACTS

1.1 CONSTRUCTION OF WASTE TREATMENT FACILITIES FOR SKOPJE REGION

Item

Unit

Quantities

UnitCost

TRANSFER STATIONS
TS Shuto Orizari
1.1.1 Civil works

1.1.11 Fence m 600 48 28.655
1.1.1.2 Entrance gate item 1 1.268 1.268
1.1.1.3 Plateau and roads (incl flood works) sgm 5825 55 318.503
1.1.14 Administration building sqm 60 500 30.000
1.1.1.5 Water supply item 1 8.926 8.926
1.1.1.6 Sewerage system item 1 4.825 4.825

Electrical installations (lighthing, item 1 112.944 112.944
1.1.1.7 . A

electricity, phone, fire fighting)
1.1.1.8 Hopper item 2 42.613 85.227
1.1.1.9 Landscaping (incl earthworks) item 1 57.595 57.595

Subtotal 1.1.1. Civil Works 647.942
1.1.2 Equipment
1.1.2.1 Weighbridge item 1 28.000 28.000
1.1.2.2 Oil separator Item 1 20.450 20.450
1.1.2.3 Skid Steer Loader item 1 30.000 30.000
Subtotal 1.1.2. Equipment 78.450

Subtotal 1.2. TS Gazi Baba - Vardariste

Subtotal 1.1. TS Shuto Orizari 726.392
TS Gazi Baba - Vardariste
1.2.1 Civil works
1.2.1.1 Fence m 630 48 30.035
1.2.1.2 Entrance gate item 1 1.268 1.268
1.2.13 Plateau and roads (incl flood works) sqgm 5185 51 266.733
1.2.14 Administration building sgm 60 500 30.000
1.2.1.5 Water supply item 1 9.748 9.748
1.2.1.6 Sewerage system item 1 4.825 4.825
1.2.1.7 Electrical instrallations (lighthing, item 1 109.906 109.906
electricity, phone, fire fighting)
1.2.1.8 Hopper item 2 39.547 79.095
1.2.1.9 Landscaping (incl earthworks) item 1 46.537 46.537
Subtotal 1.2.1 Civil Works 578.147
1.2.2 Equipment
1.2.2.1 Weighbridge Iltem 1 28.000 28.000
1.2.2.2 Oil separator Item 1 20.450 20.450
1.2.2.3 Skid Steer Loader item 1 30.000 30.000
Subtotal 1.2.2 Equipment 78.450

656.597

TOTAL 1. TRANSFER STATIONS

1.382.989

An EU funded project implemented by ENVIROPLAN S.A.
and its consortium partners

10-3




“Preparation of necessary documents for establishing of an Integrated and
Financially Self-sustainable Waste Management System in Pelagonija,
Southwest, Vardar and Skopje Regions”(EuropeAid/136347/IH/SER/MK)
Feasibility Study & CBA — Skopje Region

Annex 10-1

2. SUPPLY CONTRACTS

2.1 SUPPLY OF EQUIPMENT FOR WASTE COLLECTION AND TRANSFERRING OF
WASTE FOR SKOPJE REGION

Item

Supply of equipment

Unit Cost
(€)

Quantities

1.1 (LOT1) Bins for temporary storage of waste
111 1,1 m3 metal bin item 1975 341 673.475
112 1,1 m3 plastic bin item 7205 240 1.729.200
113 120 It plastic bin item 1583 28 44.324
11.4 Bins for home composting item 3946 39 153.894
Subtotal 1.1.(LOT1) Bins for temporary storage of waste 2.600.893
1.2 (LOT2) Trucks for collection of waste
1.2.1 RCV, Collection truck 14 m3 item 16 116.128 1.858.048
122 Eiqrseen waste collection tipping truck 6 item 13 80.594 1.047.722
Subtotal 1.2.(LOT2) Trucks for collection of waste 2.905.770
1.3 (LOT3) Equipment for transfer stations
1.3.1 TS Shuto Orizari
1.3.1.1 Mobile Equipment
1.3.1.1.1 Truck with hook lift item 4 133.118 532.473
13117 | Presscontainers 24 m3 (for mixed item 11 23375 257.125
waste)
13113 Press containers 24 m3 (for recyclable item 6 93.375 140.250
waste)
1.3.1.1.4 Containers 24 m3 (for green waste) item 3 7.586 22.758
1.3.1.1.5 Open Containers 7 m3 item 1 1.550 1.550
Subtotal 1.3.1.1 Mobile Equipment 954.156
Subtotal 1.3.1 TS Shuto Orizari 954.156
1.3.2 TS Gazi Baba - Vardariste
1.3.2.1 Mobile Equipment
1.3.2.1.1 Truck with hook lift item 2 133.118 266.236
13.2.1.2 Press containers 24 m3 (for mixed item 6 23.375 140.250
waste)
13213 ;r:;;;ontamers 24 m3 (for recyclable item 4 23.375 93.500
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Quantities tinit Cost
(€)

13.2.14 Containers 24 m3 (for green waste) item 2 7.586 15.172
13.2.15 Open Containers 7 m3 item 1 1.550 1.550
Subtotal 1.3.2.1. Mobile Equipment 516.708
Subtotal 1.3.2 TS Gazi Baba - Vardariste 516.708
Subtotal 1.3 (LOT3) Equipment for transfer stations 1.470.864
TOTAL: Supply of equipment (LOT1+LOT2+LOT3) 6.977.527
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