
 

“Preparation of necessary documents for establishing of an Integrated and 
Financially Self-sustainable Waste Management System in Pelagonija, 

Southwest, Vardar and Skopje Regions”(EuropeAid/136347/IH/SER/MK) 
Feasibility Study & CBA – Skopje Region 

Annex 10-I 
 

 

An EU funded project implemented by ENVIROPLAN S.A.  
and its consortium partners  10-I 

 

 
 
 
 
 
 
 
 
 
 
 

Annex 10-I 
 

COST BREAKDOWN PER CONTRACT 
 

  



 

“Preparation of necessary documents for establishing of an Integrated and 
Financially Self-sustainable Waste Management System in Pelagonija, 

Southwest, Vardar and Skopje Regions”(EuropeAid/136347/IH/SER/MK) 
Feasibility Study & CBA – Skopje Region 

Annex 10-I 
 

 

An EU funded project implemented by ENVIROPLAN S.A.  
and its consortium partners  10-II 

 

COPYRIGHT 

© This document is the copyright of ENVIROPLAN S.A. and its consortium partners. Any unauthorized 
reproduction or usage by any person other than the addressee is strictly prohibited. 

  

Disclaimer: 
The contents of this publication are the sole responsibility of ENVIROPLAN S.A. and its consortium 
partners and can in no way be taken to reflect the views of the European Union 

  
Table of Contents 
1. WORK CONTRACTS ......................................................................................................................... 3 

1.1 CONSTRUCTION OF WASTE TREATMENT FACILITIES FOR SKOPJE REGION ................................... 3 
2. SUPPLY CONTRACTS ........................................................................................................................ 4 

2.1 SUPPLY OF EQUIPMENT FOR WASTE COLLECTION AND TRANSFERRING OF WASTE FOR SKOPJE 

REGION .............................................................................................................................................. 4 



 

“Preparation of necessary documents for establishing of an Integrated and 
Financially Self-sustainable Waste Management System in Pelagonija, 

Southwest, Vardar and Skopje Regions”(EuropeAid/136347/IH/SER/MK) 
Feasibility Study & CBA – Skopje Region 

Annex 10-I 
 

 

An EU funded project implemented by ENVIROPLAN S.A.  
and its consortium partners  10-3 

 

 

1. WORK CONTRACTS 

1.1 CONSTRUCTION OF WASTE TREATMENT FACILITIES FOR SKOPJE REGION 

No Item Unit Quantities 
UnitCost 

(€) 
Cost 
(€) 

6 TRANSFER STATIONS  

1.1 TS Shuto Orizari  

1.1.1 Civil works  

1.1.1.1 Fence m 600 48 28.655 

1.1.1.2 Entrance gate item 1 1.268 1.268 

1.1.1.3 Plateau and roads (incl flood works) sqm 5825 55 318.503 

1.1.1.4 Administration building sqm 60 500 30.000 

1.1.1.5 Water supply item 1 8.926 8.926 

1.1.1.6 Sewerage system item 1 4.825 4.825 

1.1.1.7 
Electrical installations (lighthing, 
electricity, phone, fire fighting) 

item 1 112.944 112.944 

1.1.1.8 Hopper item 2 42.613 85.227 

1.1.1.9 Landscaping (incl earthworks) item 1 57.595 57.595 

 Subtotal 1.1.1. Civil Works 647.942 

1.1.2 Equipment  

1.1.2.1 Weighbridge item 1 28.000 28.000 

1.1.2.2 Oil separator Item 1 20.450 20.450 

1.1.2.3 Skid Steer Loader item 1 30.000 30.000 

 Subtotal 1.1.2. Equipment 78.450 

 Subtotal 1.1. TS Shuto Orizari 726.392 

1.2 TS Gazi Baba - Vardariste 

1.2.1 Civil works  

1.2.1.1 Fence m 630 48 30.035 

1.2.1.2 Entrance gate item 1 1.268 1.268 

1.2.1.3 Plateau and roads (incl flood works) sqm 5185 51 266.733 

1.2.1.4 Administration building sqm 60 500 30.000 

1.2.1.5 Water supply item 1 9.748 9.748 

1.2.1.6 Sewerage system item 1 4.825 4.825 

1.2.1.7 Electrical instrallations (lighthing, 
electricity, phone, fire fighting) 

item 1 109.906 109.906 

1.2.1.8 Hopper item 2 39.547 79.095 

1.2.1.9 Landscaping (incl earthworks) item 1 46.537 46.537 

 Subtotal 1.2.1 Civil Works 578.147 

1.2.2 Equipment  

1.2.2.1 Weighbridge Item 1 28.000 28.000 

1.2.2.2 Oil separator Item 1 20.450 20.450 

1.2.2.3 Skid Steer Loader item 1 30.000 30.000 

 Subtotal 1.2.2 Equipment 78.450 

 Subtotal 1.2. TS Gazi Baba - Vardariste 656.597 

 TOTAL 1. TRANSFER STATIONS  1.382.989 
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2. SUPPLY CONTRACTS 

2.1 SUPPLY OF EQUIPMENT FOR WASTE COLLECTION AND TRANSFERRING OF 
WASTE FOR SKOPJE REGION 

 

No Item Unit Quantities 
Unit Cost 

(€) 
Cost 
(€) 

1 Supply of equipment 

1.1 (LOT1) Bins for temporary storage of waste 

1.1.1 1,1 m3 metal bin item 1975 341 673.475 

1.1.2 1,1 m3 plastic bin item 7205 240 1.729.200 

1.1.3 120 lt plastic bin item 1583 28 44.324 

1.1.4 Bins for home composting item 3946 39 153.894 

Subtotal 1.1.(LOT1) Bins for temporary storage of waste 2.600.893 

1.2 (LOT2) Trucks for collection of waste 

1.2.1 RCV, Collection truck 14 m3 item 16 116.128 1.858.048 

1.2.2 
Green waste collection tipping truck 6 
m3 

item 13 80.594 1.047.722 

Subtotal 1.2.(LOT2) Trucks for collection of waste 2.905.770 

1.3 (LOT3) Equipment for transfer stations  

1.3.1 TS Shuto Orizari 

1.3.1.1 Mobile Equipment 

1.3.1.1.1 Truck with hook lift item 4 133.118 532.473 

1.3.1.1.2 
Press containers 24 m3 (for mixed 
waste) 

item 11 23.375 257.125 

1.3.1.1.3 
Press containers 24 m3 (for recyclable 
waste) 

item 6 23.375 140.250 

1.3.1.1.4 Containers 24 m3 (for green waste) item 3 7.586 22.758 

1.3.1.1.5 Open Containers 7 m3  item 1 1.550 1.550 
 Subtotal 1.3.1.1 Mobile Equipment 954.156 

 Subtotal 1.3.1 TS Shuto Orizari 954.156 

1.3.2 TS Gazi Baba - Vardariste 

1.3.2.1 Mobile Equipment 

1.3.2.1.1 Truck with hook lift item 2 133.118 266.236 

1.3.2.1.2 
Press containers 24 m3 (for mixed 
waste) 

item 6 23.375 140.250 

1.3.2.1.3 
Press containers 24 m3 (for recyclable 
waste) 

item 4 23.375 93.500 
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No Item Unit Quantities 
Unit Cost 

(€) 
Cost 
(€) 

1.3.2.1.4 Containers 24 m3 (for green waste) item 2 7.586 15.172 

1.3.2.1.5 Open Containers 7 m3  item 1 1.550 1.550 
 Subtotal 1.3.2.1. Mobile Equipment 516.708 

 Subtotal 1.3.2 TS Gazi Baba - Vardariste 516.708 

 Subtotal 1.3 (LOT3) Equipment for transfer stations 1.470.864 

TOTAL: Supply of equipment (LOT1+LOT2+LOT3) 6.977.527 

 

 

 

 

 

 

 

 

 

 

 

 


